PAGE: 1 DEPARTMENT OF TRANSPORTATION DATE: 2/11/2003
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
Us 97
KLICKITAT CO. LINE TO SR 22 - PAVING
02Y008
BIDDERS AND BIDS LOCATION: YAKIMA
BIDDER BIDDER BID OPENING DATE: 03/12/2003
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM# | UNIT PRICE UNIT PRICE UNIT PRICE
LUMP SUM MOBILIZATION 1
57 L.F. REMOVING GUARDRAIL 2
1 EACH REMOVING GUARDRAIL ANCHOR 3
84010 L.F. REMOVING TEMPORARY PAVEMENT MARKIN 4
LUMP SUM REMOVING MISCELLANEOUS TRAFFIC ITE 5
17.92 MI. SHOULDER FINISHING 6
500 TON CRUSHED SURFACING TOP COURSE 7
104.3 TON ASPHALT CRS-2 8
35178 EST. ANTI-STRIPPING ADDITIVE 9
4.7 TON ASPHALT FOR FOG SEAL 10
642 C.Y. FURNISHING AND PLACING CRUSHED SCR 11
9000 EST. CRACK SEALING 12
93447 sS.Y. PLANING BITUMINOUS PAVEMENT 0.15' 13
73023 S.Y. PLANING BITUMINOUS PAVEMENT 0.23' 14
2890 S.Y. PLANING BITUMINOUS PAVEMENT 0.30' 15
34390 TON ASPHALT CONC. PAVEMENT CL. SUPERPA| 16
1390 TON ASPHALT CONC. PAVEMENT CL. SUPERPA 17
31504 CALC JOB MIX COMPLIANCE PRICE ADJUSTMEN 18
15111 CALC COMPACTION PRICE ADJUSTMENT 19
170 TON ASPHALT CONC. APPROACH CL. SUPERPA 20
37.5 L.F. BEAM GUARDRAIL TYPE 1 21
1 EACH BEAM GUARDRAIL TRANSITION SECTION 22
1 EACH BEAM GUARDRAIL TRANSITION SECTION 23
1 EACH BEAM GUARDRAIL ANCHOR TYPE 1 24
1100 L.F. RAISING EXISTING BEAM GUARDRAIL 25
4 EACH ADDED RAIL ELEMENT FOR TRANSITION| 26
436 EACH FLEXIBLE GUIDE POST 27
152280 L.F. TEMPORARY PAVEMENT MARKING 28
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LUMP SUM PERMANENT SIGNING 29

5 EACH LOOP REPLACEMENT TYPE 1 30

4 EACH LOOP REPLACEMENT TYPE 2 31

32 HR SEQUENTIAL ARROW SIGN 32

5 EACH PORTABLE CHANGEABLE MESSAGE SIGN 33

1416 HR OPERATION OF PORTABLE CHANGEABLE M| 34

LUMP SUM TEMPORARY TRAFFIC CONTROL DEVICES 35

430 HR CONTRACTOR PILOTED TRAFFIC CONTROL| 36

2433 HR TRAFFIC CONTROL LABOR 37

65 DAY TRAFFIC CONTROL VEHICLE 38

704 HR TRAFFIC CONTROL SUPERVISOR 39

865 S.F. CONSTRUCTION SIGNS CLASS A 40

23 EACH REMOVING AND RESETTING MONUMENT C 41

1 EACH ADJUST INLET 42

400 HR TRAINING 43

18000 EST. ROADSIDE CLEANUP 44

5 EST. REIMBURSEMENT FOR THIRD PARTY DAMA| 45

-1 CALC MINOR CHANGE 46

LUMP SUM SPCC PLAN 47




